
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 3/06/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0917-19-043, ETC.
Project BR 2006(448), ETC.
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County WASHINGTON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 2006(448)           CONTROL: 0917-19-043                   
               COUNTY:  WASHINGTON                                                    
               LETTING: 03/11/2009                                                    
               REFERENCE NO: 0306                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-5                                                ) 
        X  GENERAL NOTES (SH. NO.: A, B, AND C                                        
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS                                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS: SHEET 2-5: ITEMS 316-2399 AND 316-2538 - QUANTITIES REVISED.     
                                                                                      
        GENERAL NOTES: SHEET A THRU C: REVISED THE BASIS OF ESTIMATE.                 
                                                                                      
        PLAN SHEETS: SHEET 8, 8A, AND 9: REVISED DUE TO ABOVE CHANGES.                
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT BR 2006(448)        , ETC. TxDOT
COUNTY  WASHINGTON FORM 234-B I-61-5

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 16.100 1

100 2003 002 PREPARING ROW(TREE)(5" TO 12" DIA)

DOLLARS
and CENTS

EA 49.000 2

100 2004 002 PREPARING ROW(TREE)(12" TO 24" DIA)

DOLLARS
and CENTS

EA 33.000 3

100 2016 002 PREPARING ROW (TREE) (36" TO 48" DIA)

DOLLARS
and CENTS

EA 3.000 4

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 609.000 5

132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C)
DOLLARS

and CENTS

CY 1,954.000 6

160 2003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 4,513.000 7

164 2001 002 BROADCAST SEED (PERM) (RURAL) 

(SANDY)
DOLLARS

and CENTS

SY 4,513.000 8

164 2009 002 BROADCAST SEED (TEMP) (WARM)
DOLLARS

and CENTS

SY 2,256.500 9

164 2011 002 BROADCAST SEED (TEMP) (COOL)
DOLLARS

and CENTS

SY 2,256.500 10
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168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 36.100 11

247 2078 021 FL BS (CMP IN PLC)(TY E GR 2) (6")

DOLLARS
and CENTS

SY 4,894.000 12

310 2001 PRIME COAT (MC-30)

DOLLARS
and CENTS

GAL 888.000 13

316 2399 ASPH (AC-20-5TR OR AC-12-5TR)

DOLLARS
and CENTS

GAL 888.000 14

316 2538 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-B)
DOLLARS

and CENTS

CY 29.900 15

340 2034 003 D-GR HMA(METH) TY-C PG64-22
DOLLARS

and CENTS

TON 77.000 16

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 155.900 17

416 2002 DRILL SHAFT (24 IN)

DOLLARS
and CENTS

LF 1,485.000 18

416 2003 DRILL SHAFT (30 IN)

DOLLARS
and CENTS

LF 165.000 19

420 2003 002 CL C CONC (ABUT)

DOLLARS
and CENTS

CY 85.200 20

420 2004 002 CL C CONC (BENT)
DOLLARS

and CENTS

CY 44.400 21

PROPOSAL SHEET
PROJECT BR 2006(448)        , ETC. TxDOT
COUNTY  WASHINGTON FORM 234-B I-61-5

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 2029 002 CL S CONC (SLAB)
DOLLARS

and CENTS

CY 164.800 22

420 2033 002 CL S CONC (APPR SLAB)

DOLLARS
and CENTS

CY 214.500 23

425 2017 001 PRESTR CONC SLAB BEAM (5SB15)

DOLLARS
and CENTS

LF 1,856.250 24

428 2001 001 CONC SURF TREAT (CLASS I)

DOLLARS
and CENTS

SY 1,057.000 25

432 2044 RIRRAP (STONE COMMON)(DRY)(15 IN)
DOLLARS

and CENTS

CY 525.700 26

450 2011 RAIL (TY T6)
DOLLARS

and CENTS

LF 850.000 27

460 2004 CMP (GAL STL 24 IN)
DOLLARS

and CENTS

LF 4.000 28

460 2009 CMP (GAL STL 48 IN)

DOLLARS
and CENTS

LF 8.000 29

467 2268 SET (TY II)(48 IN)(CMP)(4:1)(C)

DOLLARS
and CENTS

EA 2.000 30

467 2303 SET (TY II)(24 IN)(CMP)(6:1)(P)

DOLLARS
and CENTS

EA 2.000 31

496 2007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 12.000 32

PROPOSAL SHEET
PROJECT BR 2006(448)        , ETC. TxDOT
COUNTY  WASHINGTON FORM 234-B I-61-5

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH)
DOLLARS

and CENTS

EA 3.000 33

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)

DOLLARS
and CENTS

EA 1.000 34

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 35

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 12.000 36

506 2001 010 ROCK FILTER DAMS (INSTALL) (TY 1)

DOLLARS
and CENTS

LF 180.000 37

506 2009 010 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 180.000 38

506 2024 010 BACKHOE WORK (EROSION & SEDM CONT)

DOLLARS
and CENTS

HR 32.000 39

506 2027 010 BLADING WORK (EROSION & SEDM CONT)
DOLLARS

and CENTS

HR 32.000 40

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 1,895.000 41

530 2012 DRIVEWAYS (SURF TREAT)
DOLLARS

and CENTS

SY 50.000 42

PROPOSAL SHEET
PROJECT BR 2006(448)        , ETC. TxDOT
COUNTY  WASHINGTON FORM 234-B I-61-5

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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540 2001 002 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 325.000 43

540 2005 002 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 8.000 44

544 2004 001 GDRAIL END TRT(INST)(WOOD POST)(TY I)

DOLLARS
and CENTS

EA 8.000 45

658 2261 006 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)

DOLLARS
and CENTS

EA 71.000 46

658 2316 006 INSTL OM ASSM (OM-2Z)(FLX)GND
DOLLARS

and CENTS

EA 8.000 47

PROPOSAL SHEET
PROJECT BR 2006(448)        , ETC. TxDOT
COUNTY  WASHINGTON FORM 234-B I-61-5

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
                                                B A S I S   O F   E S T I M A T E 
 

CSJ: 0917-19-043 
 

ITEM DESCRIPTION COURSE RATE AMOUNT QUANTITY 
166* FERTILIZER **  0.03 TON/AC 0.16 AC      .01 TON 

168 VEGETATIVE 
WATERING  8 GAL/SY 773 SY 6.2 MG 

310 PRIME COAT  
(MC - 30) PRIME 0.22 GAL/SY 862 SY 190 GAL 

316 
AGGR (TY - PB GR - 
4 OR TY - PL GR - 4 
SAC - B) 

OCST 1 CY/135 SY 862 SY 6.4 CY 

316 ASPH (AC - 20 - 5TR 
OR AC - 12 - 5TR) OCST .22 GAL/SY 862 SY 190 GAL 

506 
BACKHOE WORK 
(EROSION & SEDM 
CNTRL)  

 2 HR/STA 3.5 STA 7 HR 

506 
BLADING WORK 
(EROSION & SEDM 
CNTRL) 

 2 HR/STA 3.5 STA 7 HR 

*For contractor’s information only. The fertilizer rate is 60 lb Nitrogen / 1 acre.   
  Tonnage represents Nitrogen content only.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 General Notes Sheet A 



Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
                                                B A S I S   O F   E S T I M A T E 
 

CSJ: 0917-19-044 
 

ITEM DESCRIPTION COURSE RATE AMOUNT QUANTITY 
166* FERTILIZER **  0.03 TON/AC 0.18 AC .01 TON 

168 VEGETATIVE 
WATERING  8 GAL/SY 890 SY 7.1 GAL 

310 PRIME COAT  
(MC - 30) PRIME 0.22 GAL/SY 1718 SY 378 GAL 

316 
AGGR (TY - PB GR - 
4 OR TY - PL GR - 4 
SAC - B) 

OCST 1 CY/135 SY 1718 SY 12.7 CY 

316 ASPH (AC - 20 - 5TR 
OR AC - 12 - 5TR) OCST .22 GAL/SY 1718 SY 378 GAL 

506 
BACKHOE WORK 
(EROSION & SEDM 
CNTRL)  

 2 HR/STA 4 STA 8 HR 

506 
BLADING WORK 
(EROSION & SEDM 
CNTRL) 

 2 HR/STA 4 STA 8 HR 

*For contractor’s information only. The fertilizer rate is 60 lb Nitrogen / 1 acre.   
  Tonnage represents Nitrogen content only.  
 
                                                B A S I S   O F   E S T I M A T E 
 

CSJ: 0917-19-045 
 

ITEM DESCRIPTION COURSE RATE AMOUNT QUANTITY 
166* FERTILIZER **  0.03 TON/AC 0.15 AC .01 TON 

168 VEGETATIVE 
WATERING  8 GAL/SY 735 SY 5.9 GAL 

506 
BACKHOE WORK 
(EROSION & SEDM 
CNTRL)  

 2 HR/STA  3.5 STA 7 HR 

506 
BLADING WORK 
(EROSION & SEDM 
CNTRL) 

 2 HR/STA 3.5 STA 7 HR 

*For contractor’s information only. The fertilizer rate is 60 lb Nitrogen / 1 acre.   
  Tonnage represents Nitrogen content only.  
 
 

 General Notes Sheet B 



Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
                                                B A S I S   O F   E S T I M A T E 
 

CSJ: 0917-19-046 
 

ITEM DESCRIPTION COURSE RATE AMOUNT QUANTITY 
166* FERTILIZER **  0.03 TON/AC 0.47 AC .01 TON 

168 VEGETATIVE 
WATERING  8 GAL/SY 2115 SY 16.9 GAL 

310 PRIME COAT  
(MC - 30) PRIME 0.22 GAL/SY 1454 SY 320 GAL 

316 
AGGR (TY - PB GR - 
4 OR TY - PL GR - 4 
SAC - B) 

OCST 1 CY/135 SY 1454 SY 10.8 CY 

316 ASPH (AC - 20 - 5TR 
OR AC - 12 - 5TR) OCST .22 GAL/SY 1454 SY 320 GAL 

506 
BACKHOE WORK 
(EROSION & SEDM 
CNTRL)  

 2 HR/STA 5 STA 10 HR 

506 
BLADING WORK 
(EROSION & SEDM 
CNTRL) 

 2 HR/STA 5 STA 10 HR 

*For contractor’s information only. The fertilizer rate is 60 lb Nitrogen / 1 acre.   
  Tonnage represents Nitrogen content only.  
 
GENERAL: 
 
Notify the Engineer of the exact date of bridge removal at least twenty (20) working days 
prior to the removal of the existing structure to allow for compliance with the Texas 
Department of State Health Service requirements for structural demolition.  Bridge 
removal will not be allowed to take place until this notice is given. 
 
 
ITEM 5 “CONTROL OF THE WORK” 
 
Earthwork cross-sections are available at the Engineer’s office at TxDOT Brenham Area 
Engineer’s office for inspection by prospective bidders.  These cross-sections are for non-
construction purposes only, and it is the responsibility of the prospective bidder to 
validate the data for this project.  A free computer diskette, a computer transfer of files, 
or a PDF that contains the earthwork information may be obtained from the Engineer’s 
office.  If copies of the actual cross-sections, instead of or in addition to, these files are 
desired, a set of cross-sections will be available at the Engineer’s office for borrowing by 
copying companies for the purpose of making copies for the bidder at the bidder’s 
expense. 

 General Notes Sheet C 



Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
 
ITEM 7 “LEGAL RELATIONS AND RESPONSIBILITIES” 
 
Prove to the Engineer's satisfaction that employees operating equipment on the travel 
lanes have a valid State Drivers License issued by one of the United States of America. 
 
Contact the One-Call Center by dialing 811 at least 72 hours prior to beginning work.  
Provide all location information for them to send excavation alerts to all potentially 
affected utility companies.   
 
The nesting/breeding season for migratory birds is March 1 - September 1.   
   
Do not destroy nests on structures or in trees within the project limits during the 
nesting/breeding season. 
    
Prevent the building of nests on any structure or tree within the project limits throughout 
construction if work/removal is to be performed during the nesting/breeding season. 
       
This can be accomplished by application of bird repellant gel, netting, removal by hand 
every 3-4 days, or any other non threatening method.  All methods must be approved by 
the Bryan District Environmental Section well in advance of planned use. 
   
The Bryan District Environmental Section can be contacted at (979) 778-9766 to assist 
with removal of wildlife that will not leave on their own with gentle persuasion. 
 
Do not initiate activities in a project specific location (PSL) associated with a U.S. Army 
Corps of Engineers (USACE) permit area that have not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated 
defined here means materials are delivered to or from the PSL. The permit area includes 
all waters of the U.S. or associated wetlands affected by activities associated with this 
project.  Special restrictions may be required for such work.  Take responsibility for any 
and all consultations with the USACE regarding activities, including project specific 
locations (PSLs), that have not been previously evaluated by the USACE.  Provide the 
department with a copy of all consultation(s) or approval(s) from the USACE prior to 
initiating activities. 

 
Proceed with activities in PSLs that do not affect a USACE permit area if a self 
determination has been made that the PSL is non-jurisdictional or proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated 
by the USACE as part of the permit review of this project.  The contractor is solely 
responsible for documenting any determination(s) that their activities do not affect a 

 General Notes Sheet D 



Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
USACE permit area.  Maintain copies of their determination(s) for review by the 
department or any regulatory agency. 
 
Document and coordinate with the USACE, if required, prior to any excavation hauled 
from or embankment hauled into a USACE permit area by either (1) or (2) below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. 
Document both the project specific location (PSL) and their authorization. 
Maintain copies for review by the department or any regulatory agency.  
When an area within the project limits has been evaluated by the USACE as 
part of the permit process for this project: 
a. Suitable excavation of required material in the areas shown on the plans 

and cross sections as specified in Item 110 is used for permanent or 
temporary fill (Item 132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is 
used as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is 
disposed of at a location approved by the Engineer within a USACE 
evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated 
Areas. Provide the department with a copy of all USACE coordination or 
approvals prior to initiating any activities for an area within the project limits 
that has not been evaluated by the USACE or for any off right of way 
locations used for the following, but not limited to, haul roads, equipment 
staging areas, borrow and disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a 

USACE permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, 

Excavation) that is disposed of outside a USACE evaluated area. 
 

ITEM 8 “PROSECUTION AND PROGRESS” 
 
By noon of each Wednesday, provide the Engineer a written outline of the daily work 
schedule for the following week. Include in the outline the times and places for proposed 
traffic control changes, lane and shoulder closures, and moving operations or other 
operations that affect traffic on the roadway. Unless otherwise authorized by the 
Engineer, prosecute the work on this project in accordance with the following sequence 
of work:   
 
1) Set barricades and SW3P devices. 
2) Remove existing bridge 
3) Construct Bridge and Approaches 
4) Place pavement and seeding 
5) Final cleanup. 

 General Notes Sheet E 



Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
 
Some of these operations may be performed simultaneously. 
 
Working days will be computed and charged in accordance with Article 8.3.A.4 Standard 
Workweek. 
 
Working days estimated for this project include curing, testing and performance periods. 
Time will not be suspended for curing, testing or performance periods, except no time 
will be charged during testing and performance periods which occur after the final 
inspection as described in Article 5.8.B.2 of the standard specifications.  
 
Project Working Days were calculated based on constructing two bridges simultaneously 
and then the remaining two bridges simultaneously.  
 
MILESTONE 1: 
 
Milestone 1 is for the closing of the CR 212 Bridge. 
 
The road-user cost liquidated damages for Milestone 1 is $500 per day. 
 
The daily incentive rate for substantial completion of Milestone 1 is $500.   
 
The maximum number of working days for computing the Milestone 1 incentive credit is 
10 days. 
 
Substantially complete Milestone 1 in 92 calendar days charged in accordance with 
article 8.3.A.1 Five-Day Workweek. 
 
The time charges for Milestone 1 will begin upon the closure of the CR 212 Bridge and 
approaching roadway to public traffic. 
 
The time charges for Milestone 1 will end when, in the opinion of the Engineer, the 
Contractor has completed the following items of work, which define the term 
“substantially complete”: 
 
1) Complete the entire bridge structure, approach slabs, and concrete surface treatment. 
2) Complete the entire bridge rail, MBGF, and end treatments.   
3) Complete roadway earthwork, flex base, prime, and one course surface treatment. 
 
MILESTONE 2: 
 
Milestone 2 is for the closing of the CR 246 Bridge. 
 

 General Notes Sheet F 



Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
The road-user cost liquidated damages for Milestone 2 is $500 per day. 
 
The daily incentive rate for substantial completion of Milestone 2 is $500.   
 
The maximum number of working days for computing the Milestone 2 incentive credit is 
10 days. 
 
Substantially complete Milestone 2 in 75 calendar days charged in accordance with 
article 8.3.A.1 Five-Day Workweek. 
 
The time charges for Milestone 2 will begin upon the closure of the CR 246 Bridge and 
approaching roadway to public traffic. 
 
The time charges for Milestone 2 will end when, in the opinion of the Engineer, the 
Contractor has completed the following items of work, which define the term 
“substantially complete”: 
 
1) Complete the entire bridge structure, approach slabs, and concrete surface treatment. 
2) Complete the entire bridge rail, MBGF, and end treatments.   
3) Complete roadway earthwork and flex base. 
 
MILESTONE 3: 
 
Milestone 3 is for the closing of the CR 322 Bridge. 
 
The road-user cost liquidated damages for Milestone 3 is $500 per day. 
 
The daily incentive rate for substantial completion of Milestone 3 is $500.   
 
The maximum number of working days for computing the Milestone 3 incentive credit is 
10 days. 
 
Substantially complete Milestone 3 in 84 calendar days charged in accordance with 
article 8.3.A.1 Five-Day Workweek. 
 
The time charges for Milestone 3 will begin upon the closure of the CR 322 Bridge and 
approaching roadway to public traffic. 
 
The time charges for Milestone 3 will end when, in the opinion of the Engineer, the 
Contractor has completed the following items of work, which define the term 
“substantially complete”: 
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Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
1) Complete the entire bridge structure, approach slabs, and concrete surface treatment. 
2) Complete the entire bridge rail, MBGF, and end treatments.   
3) Complete roadway earthwork, flex base, prime, and one course surface treatment. 
 
 
ITEM 100 “PREPARING RIGHT OF WAY” 
 
If a burn ban is in effect for Washington County, obtain written approval of all proposed 
burn locations and procedures from the commissioner’s court prior to burning brush.  
 
ITEM 110 AND 132 “EXCAVATION” AND “EMBANKMENT” 
 
Provide embankment material with a plasticity index between 10 and 30. 
 
ITEM 160 “TOPSOIL” 
 
Topsoil may be obtained from the right of way of proposed excavation and embankment. 
 
ITEM 166 “FERTILIZER” 
 
Fertilize all areas of project that are being seeded or sodded.  
 
ITEM 168 “VEGETATIVE WATERING” 
 
Vegetative watering is required for all areas of the project that are being seeded or 
sodded.   
 
ITEM 247 “FLEXIBLE BASE” 
 
Place flexible base in equal lifts of 4 to 8 in. in depth unless otherwise approved by the 
Engineer. 
 
Provide Type E material consisting of crushed limestone produced and graded from 
oversize quarried aggregate that originates from a single, naturally occurring source. Do 
not use gravel or multiple sources. No blending of sources will be allowed in Type E 
material.  
 
ITEM 302 “AGGREGATES FOR SURFACE TREATMENTS” 
 
Asphalt used to precoat aggregate shall be ionically compatible to the asphalt used for 
surface treatment. 
 
 

 General Notes Sheet H 



Project Number:  BR 2006(448), etc.  Sheet:   
 
Highway: CR 212, etc. Control: 0917-19-043, etc. 
 
County: Washington  
 
ITEM 428 “CONCRETE SURFACE TREATMENT” 
 
Provide a Class I Surface Treatment to the following elements: upper surface of concrete 
slab and approach slabs. 
 
ITEM 432 “RIPRAP” 
 
Filter fabric is required for all stone riprap. 
 
ITEM 496 “REMOVING STRUCTURES” 
 
The structure to be removed may have surface coatings which may contain hazardous 
materials. Provide for the safety and health of employees and abide by all OSHA 
Standards and Regulations. 
 
ITEM 502 “BARRICADES, SIGNS AND TRAFFIC HANDLING” 
 
Warning reflectors or approved substitutes may be mounted on plastic drums in place of 
Type C steady burn warning lights if approved by the Engineer.  
 
Removal of ground mounted temporary signs and supports as specified on standard sheet 
BC(5)-07, shall include the immediate backfilling of support holes with Type B 
embankment material and the compaction of the backfill material.   
 
ITEM 506 “TEMPORARY EROSION, SEDIMENTATION AND 
ENVIRONMENTAL CONTROLS” 
 
Use blading work and backhoe work to clean sediment control devices as directed by the 
engineer. 
 
ITEM 544 “GUARDRAIL END TREATMENT” 
 
Provide a TYPE I SGT for this project. 

 General Notes Sheet I 
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